ESTIMATE

Cahoon & Cross

RED CHALK R cahoo 323A First Colonial Rd

S T U D I 0 S ADVERTISING @ MARKETING J PUBLIC RELATIONS
Virginia Beach, VA 23454
www.cahoonandcross.com

TEL. 757.437.1185

Katie Cullipher

Hampton Roads Planning District Commission
The Regional Building

723 Woodlake Drive

Chesapeake, VA 23320

Date: Jul 12 2018
Project Name: HRPDC 2018-2019 Regional Environmental Education Campaign: askHRgreen.org Year 4 /PICA-

FY2016-CO1
Title: askHRgreen FOG: Restaurant Brochure/Poster + Grease Disposal Rack Card Estimate #: 1948

Prepared By: Kim Nelson

Job Description:
1. Redesign the existing restaurant/commercial kitchen "best practices" brochure, with client-supplied edits. Goal is to have

a folded 4x9" brochure that serves as both a brochure and poster that can be hung for quick reference. Recommend
replacing "do" and "don't" photography with line-art illustrations to improve design and clarity of message.

2. Design new Yellow Grease Disposal rack card. Client to supply content.

Scope Of Work Cost

Creative/Design $3,607.50

Design brochure/poster and Yellow Grease Disposal rack card, create illustrations, client edits
(2 review rounds, max), finalize for print. Client to manage printing.

Miscellaneous Expenses $175.00

Stock images budget + internal prints for proofing
Total $3,782.50




ESTIMATE

Cahoon & Cross

CahoOi

SREI'DU cDHIAOLKS R ADVERTISING @ MARKETING J PUBLIC RELATIONS 323A FirSt COIoniaI Rd
Virginia Beach, VA 23454
www.cahoonandcross.com

TEL. 757.437.1185

Date: Jul 12 2018
Project Name: HRPDC 2018-2019 Regional Environmental Education Campaign: askHRgreen.org Year 4 /PICA-

FY2016-CO1
Title: askHRgreen FOG: Restaurant Brochure/Poster + Grease Disposal Rack Card Estimate #: 1948

Terms & Conditions
This price quotation will be honored for 30 days from the day it was sent.

All estimates may vary +/-10%. Any deviation from original project scope as described in the overview in this document may
result in a change in price. Should this occur, Client will be made aware of change as soon as possible. Any alterations by
the Client of project specifications may result in price changes. All additional costs exceeding the original estimate will be
quoted to and approved by Client before costs are incurred.

signature printed name date

Approved to proceed. | have read and agreed with the terms and conditions.

signature printed name date
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